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CEPC Work Breakdown Structure (WBS)

black red blue | brown | purple | pink | green
Level [Level 2 Level 3 |Level 4| Level | Level | Level WBS Element Title Type Unit Number__|price (10,000_Y] Total Price (10,000 Yuan)
1 5 6 7 \A v A
TOTAL
1 Project Management
2 Accelerator Physics
3 Collider (Ch 4)
4 Booster (Ch 5)
5 Linac, Damping Ring and Sources (Ch 6)
6 Transport Lines
7 Systems Common to Accelerators (Ch 7)
8 Conventional Facilities (Ch 9)
9 Gamma Ray Source (Appendix 5)
10 Experiments
10 1 Detector 1 (baseline option only)
10 1 1 Machine Detector Interface and Luminosity Measurement
10 1 1 1 Subsystem 1
10 1 1 1 1 Sub-Subsystem 1
10 1 1 1 2 Sub-Subsystem 1
10 1 1 2 Subsystem 2
10 1 1 2 1 Sub-Subsystem 1
10 1 1 2 2 Sub-Subsystem 1
10 1 1 3 Subsystem 3
10 1 1 4 Subsystem 4
10 1 2 Vertex detector
10 1 2 1 Subsystem 1
10 1 2 2 Subsystem 2
10 1 2 3 Subsystem 3
10 1 2 4 Subsystem 4
10 1 3 Silicon trackers
10 1 3 1 Inner silicon tracker
10 1 3 2 Outer silicon tracker
10 1 3 3 Subsystem 3
10 1 3 4 Subsystem 4




ITK cost breakup

« CMOS sensor

= Module (excluding common electronics)
- Raw material: PCB, flex, support, glue,-
« Fabrication: bonding, assembly, -
= Electronics (mass procurement by electronics group)
« Chitu, Taotie, Kinwoo, ‘-
« Optical cables
= Mechanics and cooling
« Carbon fibre support
« Cooling pipe
« Truss material and fabrication
. Connectors, flanges, -



